
T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA DEVA 10(2)
DAYLIGHT PASS / MUD CANYON

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

CA
           INYO
DEATH VALLEY NATIONAL PARK

FHWA California Division
Scott McHenry
07/26/05

Signed:

Title: Date: ______________

Contract Awarded to: Date: ______________

Schedule: A

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

FNF Construction, Inc
115 S. 48th Street
Tempe, AZ  85281

 5,617,501.00

Las Vegas Paving Corporation
4420 S. Decatur Blvd
Las Vegas, NV  89103

 5,701,000.01

 Mercer-Fraser Company
77 W. 2nd Street
Eureka, CA  95501

 5,965,610.80

Engineer's Estimate 5,185,040.69

mcgehee
Text Box
LeeAnn Bush

mcgehee
Text Box
A/E Specialist

mcgehee
Text Box
Mercer Fraser Company

mcgehee
Text Box
08/04/2005
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15101 LPSM Mobilization
FNF Construction, Inc ALL 580,000.00    580,000.00
Las Vegas Paving Corporation 247,596.61    247,596.61
 Mercer-Fraser Company 753,000.00    753,000.00
ENGINEER'S ESTIMATE 359,000.00    359,000.00

15203 km Centerline re-establishment
FNF Construction, Inc 25.393 2,500.00     63,482.50
Las Vegas Paving Corporation 1,000.00     25,393.00
 Mercer-Fraser Company 4,000.00    101,572.00
ENGINEER'S ESTIMATE 1,500.00     38,089.50

15204 Each Drainage structure survey and staking
FNF Construction, Inc 1 2,000.00      2,000.00
Las Vegas Paving Corporation 2,500.00      2,500.00
 Mercer-Fraser Company 4,000.00      4,000.00
ENGINEER'S ESTIMATE 1,000.00      1,000.00

15207 km Grade finishing stakes
FNF Construction, Inc 2.776 10,000.00     27,760.00
Las Vegas Paving Corporation 9,000.00     24,984.00
 Mercer-Fraser Company 10,000.00     27,760.00
ENGINEER'S ESTIMATE 5,000.00     13,880.00

15207A km Template control staking
FNF Construction, Inc 4.441 10,000.00     44,410.00
Las Vegas Paving Corporation 7,900.00     35,083.90
 Mercer-Fraser Company 20,000.00     88,820.00
ENGINEER'S ESTIMATE 5,000.00     22,205.00

15209 Hour Miscellaneous survey and staking
FNF Construction, Inc 200 150.00     30,000.00
Las Vegas Paving Corporation 237.00     47,400.00
 Mercer-Fraser Company 320.00     64,000.00
ENGINEER'S ESTIMATE 150.00     30,000.00

15216A Each Parking area survey and staking
FNF Construction, Inc 2 6,000.00     12,000.00
Las Vegas Paving Corporation 12,500.00     25,000.00
 Mercer-Fraser Company 14,000.00     28,000.00
ENGINEER'S ESTIMATE 15,000.00     30,000.00
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15401 LPSM Contractor testing
FNF Construction, Inc ALL 175,000.00    175,000.00
Las Vegas Paving Corporation 187,500.00    187,500.00
 Mercer-Fraser Company 225,000.00    225,000.00
ENGINEER'S ESTIMATE 165,000.00    165,000.00

15501 LPSM Construction schedule
FNF Construction, Inc ALL 10,000.00     10,000.00
Las Vegas Paving Corporation 10,000.00     10,000.00
 Mercer-Fraser Company 5,000.00      5,000.00
ENGINEER'S ESTIMATE 10,000.00     10,000.00

15703 m Silt fence
FNF Construction, Inc 2,050 13.00     26,650.00
Las Vegas Paving Corporation 31.00     63,550.00
 Mercer-Fraser Company 8.50     17,425.00
ENGINEER'S ESTIMATE 11.00     22,550.00

15733 Each Sediment log
FNF Construction, Inc 50 125.00      6,250.00
Las Vegas Paving Corporation 766.00     38,300.00
 Mercer-Fraser Company 42.00      2,100.00
ENGINEER'S ESTIMATE 75.00      3,750.00

15801 m3 Watering for dust control
FNF Construction, Inc 5,000 6.00     30,000.00
Las Vegas Paving Corporation 7.10     35,500.00
 Mercer-Fraser Company 9.00     45,000.00
ENGINEER'S ESTIMATE 4.00     20,000.00

20301B Each Removal of signs
FNF Construction, Inc 60 75.00      4,500.00
Las Vegas Paving Corporation 55.00      3,300.00
 Mercer-Fraser Company 35.00      2,100.00
ENGINEER'S ESTIMATE 75.00      4,500.00

20301BB Each Removal of sign and stone foundation
FNF Construction, Inc 1 3,000.00      3,000.00
Las Vegas Paving Corporation 1,100.00      1,100.00
 Mercer-Fraser Company 1,300.00      1,300.00
ENGINEER'S ESTIMATE 1,000.00      1,000.00
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20301CA Each Removal of cattleguard
FNF Construction, Inc 1 3,000.00      3,000.00
Las Vegas Paving Corporation 25,000.00     25,000.00
 Mercer-Fraser Company 2,600.00      2,600.00
ENGINEER'S ESTIMATE 2,500.00      2,500.00

20301P Each Removal of delineator
FNF Construction, Inc 149 25.00      3,725.00
Las Vegas Paving Corporation 20.00      2,980.00
 Mercer-Fraser Company 8.00      1,192.00
ENGINEER'S ESTIMATE 10.00      1,490.00

20304S LPSM Removal and modification of existing structure
FNF Construction, Inc ALL 20,000.00     20,000.00
Las Vegas Paving Corporation 20,000.00     20,000.00
 Mercer-Fraser Company 14,300.00     14,300.00
ENGINEER'S ESTIMATE 7,500.00      7,500.00

20304YC LPSM Removal of Gabion wall
FNF Construction, Inc ALL 15,000.00     15,000.00
Las Vegas Paving Corporation 13,500.00     13,500.00
 Mercer-Fraser Company 140,000.00    140,000.00
ENGINEER'S ESTIMATE 8,000.00      8,000.00

20305 LPSM Removal of structures and obstructions
FNF Construction, Inc ALL 11,000.00     11,000.00
Las Vegas Paving Corporation 13,000.00     13,000.00
 Mercer-Fraser Company 20,000.00     20,000.00
ENGINEER'S ESTIMATE 10,000.00     10,000.00

20401 m3 Roadway excavation
FNF Construction, Inc 3,185 20.00     63,700.00
Las Vegas Paving Corporation 39.00    124,215.00
 Mercer-Fraser Company 21.00     66,885.00
ENGINEER'S ESTIMATE 20.00     63,700.00

20412 m3 Waste
FNF Construction, Inc 2,088 10.00     20,880.00
Las Vegas Paving Corporation 10.00     20,880.00
 Mercer-Fraser Company 6.50     13,572.00
ENGINEER'S ESTIMATE 15.00     31,320.00
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20440 km Shouldering and minor embankment
FNF Construction, Inc 49.438 2,000.00     98,876.00
Las Vegas Paving Corporation 2,200.00    108,763.60
 Mercer-Fraser Company 1,600.00     79,100.80
ENGINEER'S ESTIMATE 1,380.00     68,224.44

20701DE m2 Earthwork geotextile type IV-E
FNF Construction, Inc 1,315 4.00      5,260.00
Las Vegas Paving Corporation 4.00      5,260.00
 Mercer-Fraser Company 2.00      2,630.00
ENGINEER'S ESTIMATE 2.00      2,630.00

21101 m2 Roadway obliteration
FNF Construction, Inc 920 15.00     13,800.00
Las Vegas Paving Corporation 19.00     17,480.00
 Mercer-Fraser Company 3.00      2,760.00
ENGINEER'S ESTIMATE 2.00      1,840.00

25101 m3 Placed riprap
FNF Construction, Inc 7 250.00      1,750.00
Las Vegas Paving Corporation 340.00      2,380.00
 Mercer-Fraser Company 73.00        511.00
ENGINEER'S ESTIMATE 80.00        560.00

25111 Each Placed individual boulders
FNF Construction, Inc 60 80.00      4,800.00
Las Vegas Paving Corporation 765.00     45,900.00
 Mercer-Fraser Company 160.00      9,600.00
ENGINEER'S ESTIMATE 150.00      9,000.00

25303 m3 Gabions, galvanized or aluminized coated
FNF Construction, Inc 235 230.00     54,050.00
Las Vegas Paving Corporation 265.00     62,275.00
 Mercer-Fraser Company 260.00     61,100.00
ENGINEER'S ESTIMATE 230.00     54,050.00

25305 m2 Revet mattress, galvanized or aluminized coated
FNF Construction, Inc 591 215.00    127,065.00
Las Vegas Paving Corporation 81.00     47,871.00
 Mercer-Fraser Company 90.00     53,190.00
ENGINEER'S ESTIMATE 150.00     88,650.00
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30304NP m2 Road reconditioning, pulverize 150 mm depth
FNF Construction, Inc 197,900 2.50    494,750.00
Las Vegas Paving Corporation 3.30    653,070.00
 Mercer-Fraser Company 1.50    296,850.00
ENGINEER'S ESTIMATE 2.50    494,750.00

30809 t Minor crushed aggregate
FNF Construction, Inc 2,760 45.00    124,200.00
Las Vegas Paving Corporation 51.00    140,760.00
 Mercer-Fraser Company 41.00    113,160.00
ENGINEER'S ESTIMATE 28.00     77,280.00

40101BCEB t Hot asphalt concrete pavement class B, grading C or E, type 2 pavement smoothness
FNF Construction, Inc 34,360 55.00  1,889,800.00
Las Vegas Paving Corporation 73.25  2,516,870.00
 Mercer-Fraser Company 55.00  1,889,800.00
ENGINEER'S ESTIMATE 62.00  2,130,320.00

40103PBAG t Asphalt cement grade PBA-7
FNF Construction, Inc 2,060 325.00    669,500.00
Las Vegas Paving Corporation 1.20      2,472.00
 Mercer-Fraser Company 370.00    762,200.00
ENGINEER'S ESTIMATE 300.00    618,000.00

40105C t Antistrip additive type 3
FNF Construction, Inc 345 200.00     69,000.00
Las Vegas Paving Corporation 200.00     69,000.00
 Mercer-Fraser Company 180.00     62,100.00
ENGINEER'S ESTIMATE 175.00     60,375.00

40107 LPSM Materials transfer vehicle
FNF Construction, Inc ALL 50,000.00     50,000.00
Las Vegas Paving Corporation 83,000.00     83,000.00
 Mercer-Fraser Company 162,000.00    162,000.00
ENGINEER'S ESTIMATE 75,000.00     75,000.00

40201 t Minor hot asphalt concrete
FNF Construction, Inc 190 125.00     23,750.00
Las Vegas Paving Corporation 85.00     16,150.00
 Mercer-Fraser Company 100.00     19,000.00
ENGINEER'S ESTIMATE 50.00      9,500.00
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40908BA t Fog seal grade CSS-1 or CSS-1h, SS-1 or SS-1h
FNF Construction, Inc 100 550.00     55,000.00
Las Vegas Paving Corporation 401.00     40,100.00
 Mercer-Fraser Company 495.00     49,500.00
ENGINEER'S ESTIMATE 280.00     28,000.00

41103 t Blotter
FNF Construction, Inc 145 55.00      7,975.00
Las Vegas Paving Corporation 64.00      9,280.00
 Mercer-Fraser Company 44.00      6,380.00
ENGINEER'S ESTIMATE 40.00      5,800.00

41201CM t Tack coat grade CSS-1, CSS-1h, SS-1, or SS-1h
FNF Construction, Inc 180 225.00     40,500.00
Las Vegas Paving Corporation 351.00     63,180.00
 Mercer-Fraser Company 495.00     89,100.00
ENGINEER'S ESTIMATE 300.00     54,000.00

41404 m Crack cleaning and sealing
FNF Construction, Inc 410 12.00      4,920.00
Las Vegas Paving Corporation 7.00      2,870.00
 Mercer-Fraser Company 16.00      6,560.00
ENGINEER'S ESTIMATE 10.00      4,100.00

60201N m 750 mm pipe culvert
FNF Construction, Inc 18 450.00      8,100.00
Las Vegas Paving Corporation 1,200.00     21,600.00
 Mercer-Fraser Company 218.00      3,924.00
ENGINEER'S ESTIMATE 250.00      4,500.00

60206NMB Each End section for 750 mm pipe culvert, corrugated metal, bituminous coated
FNF Construction, Inc 2 650.00      1,300.00
Las Vegas Paving Corporation 1,300.00      2,600.00
 Mercer-Fraser Company 616.00      1,232.00
ENGINEER'S ESTIMATE 435.00        870.00

60902U m Portland cement concrete curb and gutter, 300 mm depth
FNF Construction, Inc 192 140.00     26,880.00
Las Vegas Paving Corporation 145.00     27,840.00
 Mercer-Fraser Company 144.00     27,648.00
ENGINEER'S ESTIMATE 60.00     11,520.00
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60905N m Asphalt concrete curb, 150 mm depth
FNF Construction, Inc 590 13.00      7,670.00
Las Vegas Paving Corporation 25.50     15,045.00
 Mercer-Fraser Company 33.00     19,470.00
ENGINEER'S ESTIMATE 11.00      6,490.00

61501BAF m2 Fiber reinforced colored Portland cement concrete sidewalk
FNF Construction, Inc 335 245.00     82,075.00
Las Vegas Paving Corporation 102.00     34,170.00
 Mercer-Fraser Company 177.00     59,295.00
ENGINEER'S ESTIMATE 100.00     33,500.00

61504B m2 Portland cement concrete wheelchair ramp
FNF Construction, Inc 38 550.00     20,900.00
Las Vegas Paving Corporation 168.00      6,384.00
 Mercer-Fraser Company 220.00      8,360.00
ENGINEER'S ESTIMATE 125.00      4,750.00

61801 m Concrete barrier
FNF Construction, Inc 72 350.00     25,200.00
Las Vegas Paving Corporation 341.00     24,552.00
 Mercer-Fraser Company 180.00     12,960.00
ENGINEER'S ESTIMATE 180.00     12,960.00

61901FA m Fence temporary construction
FNF Construction, Inc 500 12.00      6,000.00
Las Vegas Paving Corporation 26.50     13,250.00
 Mercer-Fraser Company 19.00      9,500.00
ENGINEER'S ESTIMATE 8.00      4,000.00

61901TTB m Fence temporary tortoise barrier
FNF Construction, Inc 500 25.00     12,500.00
Las Vegas Paving Corporation 76.50     38,250.00
 Mercer-Fraser Company 36.00     18,000.00
ENGINEER'S ESTIMATE 20.00     10,000.00

61903K Each Cattle guard, 9.6 meter
FNF Construction, Inc 1 25,000.00     25,000.00
Las Vegas Paving Corporation 93,500.00     93,500.00
 Mercer-Fraser Company 16,500.00     16,500.00
ENGINEER'S ESTIMATE 13,000.00     13,000.00
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62201AE Hour Dump truck, 8 cubic meter minimum capacity
FNF Construction, Inc 100 90.00      9,000.00
Las Vegas Paving Corporation 81.00      8,100.00
 Mercer-Fraser Company 91.00      9,100.00
ENGINEER'S ESTIMATE 80.00      8,000.00

62201CLF Hour Front-end loader, wheel type, 2.0 cubic meter minimum bucket
FNF Construction, Inc 100 140.00     14,000.00
Las Vegas Paving Corporation 139.00     13,900.00
 Mercer-Fraser Company 143.00     14,300.00
ENGINEER'S ESTIMATE 110.00     11,000.00

62201DD Hour Bulldozer, 120 kW minimum flywheel power
FNF Construction, Inc 100 140.00     14,000.00
Las Vegas Paving Corporation 207.00     20,700.00
 Mercer-Fraser Company 187.00     18,700.00
ENGINEER'S ESTIMATE 165.00     16,500.00

62201LB Hour Motor grader, 3.6 meter minimum blade
FNF Construction, Inc 100 145.00     14,500.00
Las Vegas Paving Corporation 141.00     14,100.00
 Mercer-Fraser Company 160.00     16,000.00
ENGINEER'S ESTIMATE 130.00     13,000.00

62201M Hour Hydraulic excavator
FNF Construction, Inc 100 160.00     16,000.00
Las Vegas Paving Corporation 228.00     22,800.00
 Mercer-Fraser Company 176.00     17,600.00
ENGINEER'S ESTIMATE 160.00     16,000.00

62301 Hour General labor
FNF Construction, Inc 200 50.00     10,000.00
Las Vegas Paving Corporation 57.00     11,400.00
 Mercer-Fraser Company 47.00      9,400.00
ENGINEER'S ESTIMATE 50.00     10,000.00

63301 Each Sign installation
FNF Construction, Inc 77 330.00     25,410.00
Las Vegas Paving Corporation 264.00     20,328.00
 Mercer-Fraser Company 265.00     20,405.00
ENGINEER'S ESTIMATE 300.00     23,100.00
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63301E Each Entrance sign
FNF Construction, Inc 1 12,000.00     12,000.00
Las Vegas Paving Corporation 27,000.00     27,000.00
 Mercer-Fraser Company 11,000.00     11,000.00
ENGINEER'S ESTIMATE 3,000.00      3,000.00

63306 Each Object markers
FNF Construction, Inc 19 120.00      2,280.00
Las Vegas Paving Corporation 83.00      1,577.00
 Mercer-Fraser Company 88.00      1,672.00
ENGINEER'S ESTIMATE 50.00        950.00

63307 Each Delineators
FNF Construction, Inc 124 75.00      9,300.00
Las Vegas Paving Corporation 61.00      7,564.00
 Mercer-Fraser Company 61.00      7,564.00
ENGINEER'S ESTIMATE 45.00      5,580.00

63308A Each Removing and resetting sign
FNF Construction, Inc 7 325.00      2,275.00
Las Vegas Paving Corporation 303.00      2,121.00
 Mercer-Fraser Company 314.00      2,198.00
ENGINEER'S ESTIMATE 150.00      1,050.00

63403B L Pavement markings type B
FNF Construction, Inc 3,860 10.00     38,600.00
Las Vegas Paving Corporation 16.00     61,760.00
 Mercer-Fraser Company 9.00     34,740.00
ENGINEER'S ESTIMATE 10.00     38,600.00

63405 Each Raised pavement markers
FNF Construction, Inc 270 6.55      1,768.50
Las Vegas Paving Corporation 8.50      2,295.00
 Mercer-Fraser Company 11.00      2,970.00
ENGINEER'S ESTIMATE 15.00      4,050.00

63504C m Barricade type 3
FNF Construction, Inc 7.2 100.00        720.00
Las Vegas Paving Corporation 72.00        518.40
 Mercer-Fraser Company 80.00        576.00
ENGINEER'S ESTIMATE 150.00      1,080.00
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63506 Each Cone
FNF Construction, Inc 600 28.00     16,800.00
Las Vegas Paving Corporation 21.00     12,600.00
 Mercer-Fraser Company 18.00     10,800.00
ENGINEER'S ESTIMATE 18.00     10,800.00

63507 m2 Construction sign
FNF Construction, Inc 91.845 200.00     18,369.00
Las Vegas Paving Corporation 171.00     15,705.50
 Mercer-Fraser Company 200.00     18,369.00
ENGINEER'S ESTIMATE 150.00     13,776.75

63508 Each Drum
FNF Construction, Inc 500 90.00     45,000.00
Las Vegas Paving Corporation 72.00     36,000.00
 Mercer-Fraser Company 72.00     36,000.00
ENGINEER'S ESTIMATE 50.00     25,000.00

63509 Hour Flagger
FNF Construction, Inc 2,400 55.00    132,000.00
Las Vegas Paving Corporation 56.00    134,400.00
 Mercer-Fraser Company 49.00    117,600.00
ENGINEER'S ESTIMATE 50.00    120,000.00

63510 Hour Pilot car
FNF Construction, Inc 1,200 65.00     78,000.00
Las Vegas Paving Corporation 67.00     80,400.00
 Mercer-Fraser Company 63.00     75,600.00
ENGINEER'S ESTIMATE 65.00     78,000.00

63515 km Temporary pavement markings
FNF Construction, Inc 53.000 500.00     26,500.00
Las Vegas Paving Corporation 612.00     32,436.00
 Mercer-Fraser Company 1,260.00     66,780.00
ENGINEER'S ESTIMATE 900.00     47,700.00

63521B Each Warning light type B
FNF Construction, Inc 20 200.00      4,000.00
Las Vegas Paving Corporation 132.00      2,640.00
 Mercer-Fraser Company 154.00      3,080.00
ENGINEER'S ESTIMATE 135.00      2,700.00
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63613 Each Traffic detector system
FNF Construction, Inc 3 8,000.00     24,000.00
Las Vegas Paving Corporation 14,000.00     42,000.00
 Mercer-Fraser Company 1,700.00      5,100.00
ENGINEER'S ESTIMATE 2,000.00      6,000.00




